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1.0 PROJECT BACKGROUND 
 
The Fire Stations 51, 52, and 54 Project is part of the City of Tukwila’s Public Safety Program, which the 
City developed to address the needs of the community and Tukwila’s first responders.  The program 
prioritizes fully funding fire, police and other first responders by investing in safe, modern facilities, as well 
as fire apparatus and equipment.  This includes replacing the City’s three seismically-deficient fire 
stations, guaranteed funding for 20 years for fire apparatus and equipment, building a Justice Center to 
house the Tukwila Police Department and Municipal Court, and replacing the City’s Public Works Shops.  
The City will make these investments with a mix of City General Fund, Enterprise Funds, impact fees, 
land sales, and the voter-approved bond that passed on November 8, 2016. This bond measure is the 
largest capital program executed to date in the City. The timely and successful implementation of all 
program elements is of the utmost importance to the City to address significant deficiencies in Tukwila’s 
emergency response facilities.   

 
 

2.0 PROJECT DESCRIPTION 
 

All three fire stations are intended to be flexible, with sites large enough to add additional bays, sleeping 
quarters, community rooms and storage as the City continues to grow and the population requires more 
first responder support over the next 50 years.  While these are three separate buildings, the City views 
them as one project, as all three facilities need to have consistency in materials, systems, operations and 
maintenance procedures.   

 
 
Fire Station 51 

 The current Station 51 is undersized and seismically deficient.  Built before our modern understanding of 
the health issues associated with firefighting, it lacks many of the physical barriers included in modern fire 
stations to protect firefighters’ health.  The current location is less than optimal to meet required response 
times or the needs of the projected population growth of the City.    

 
The new Station 51 is proposed to be a 9,426 SQ FT, 2-bay neighborhood station that will house one 
ladder truck and one aid car.  This station will provide storage for additional fleet vehicles, as well as the 
Self Contained Breathing Apparatus (SCBA) maintenance room. It will include specific “hot” and “cool” 
zones, air filtration and other strategies to support firefighter health. The design will include mindful 
planning of future facilities at this site, including, but not limited to, a future training tower and a large 
storage barn to house large equipment needed during emergencies.   
 
The City has secured and currently owns the new project site for Station 51.   

 
 
 Fire Station 52 
 The current Station 52 is also undersized, seismically deficient and not in the best location to meet the 

response times for the community.  It also has physical deficiencies that do not support the health and 
safety of firefighters working at the station. 

 
The new Station 52 is proposed to be a 15,068 SQ FT, 3-bay station that will house one ladder truck, one 
aid car, and one Battalion Chief vehicle, as well as the administrative headquarters for the Fire 
Department. It will also include a training room that will double as a backup emergency operations center 
for the City, and accommodations for two community outreach programs: the Ham Radio Club of Tukwila 
and the Fire Department Explorers Group.   

 
The City is engaged in a detailed siting analysis effort to identify a short list of parcels for this Station 52.  
It is expected the City will have a site control by December 2017.   
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Fire Station 54 
The current Station 54 handles the most calls for the City due to its present location, rendering the size of 
the station significantly inadequate.  While the present location is appropriate to meet response times, the 
building is also seismically deficient and its lot is too small to allow for growth.  The current building has 
similar deficiencies to protect firefighter health and safety as the other two. 
 
The new Station 54 is proposed to be 9,287 SQ FT, 2-bay neighborhood station that will house one 
engine and a spare bay for a future vehicle, as well as a tool maintenance shop for the Fire Department.  
 
The City is also engaged in a detailed siting analysis effort to identify a short list of parcels for this 
Station54.  It is expected the City will have control by December 2017. 
 
 
Sites Selection Process 
The City engaged an FACETS Consulting to provide information and recommendations for the locations 
for Stations 52 and 54.  Potential locations were determined through a geographical information system 
(GIS) analysis process. This GIS analysis takes into consideration response times based on national 
standards, historical response data, street and road access and speed limits, topography, and barriers to 
response (i.e. bridges, railroad tracks, etc.). In addition to the fire station locations, FACETS provided 
input on the size of the fire stations and the appropriate location for fire headquarters.  
 
Following the FACETS Consulting study, the City hired Heartland LLC to manage the site acquisition 
process for Stations 52 and 54.  The process is underway with a list of potential sites identified.  
Heartland and team are working through assessing the sites based on siting criteria approved by the City 
Council.  The City Council is prepared to utilize eminent domain on the sites deemed appropriate by fall 
2017 with the goal of sites under control by December 2017.  Having a GC/CM on board by the fall will 
provide valuable insights into site constraints and/or constructability issues important for City and team to 
understand.   
 
Early siting investigation have already identified specific challenges related to sensitive site conditions, 
including high liquefaction zones throughout the City and significant steep slopes, the need for additional 
traffic control devices, the presence of dual access points at each site, and tight sites in densely 
populated residential neighborhoods. Final siting choices will take the presence of these conditions into 
account, in addition to the costs associated with acquisition and development.  
 
 

Please visit www.TukwilaWA.gov/GCCMDocuments  for a copy of Programming Document developed 

by Weinstein A+U regarding the project description and scope of work and programming elements for FS 
51, 52, 54. 
 
The design team members include:  
Architect:   Weinstein A+U 
Structural Engineer: Swenson Say Faget 
Electrical Engineer:  Travis Fitzmaurice 
Mechanical Engineer:  The Greenbusch Group 
Civil Engineer:  LPD Engineering 
 
3.0 SCHEDULE 
 
The following is the current planned schedule for project events:  
 

Design and Construction 
 
August 2017 Advertisement for Request for Proposals 
 

http://www.tukwilawa.gov/GCCMDocuments
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October 2017 Selection of GC/CM 
 
November 2017 Pre-Construction Services Contract  
 
November 2017  Start review of Schematic Design by GC/CM 
 
 2014  Construction starts 
 
 
GC/CM Selection Process 
 
August 2017     Publication of Request for Proposals for 

GC/CM Services (RFP) in Seattle Daily Journal of Commerce and 
Seattle Times 

 
September 18, 2017  Optional Project Informational Meeting 
 
October 9, 2017     Proposal submittal deadline from interested GC/CM firms 

 
4.0 SCOPE OF GC/CM SERVICES 
 
The GC/CM will work collaboratively and proactively with the City of Tukwila and Architect regarding the 
planning, design, development, and completion of the Work in a manner which supports the City’s efforts 
to keep costs within the City’s budget.  The GC/CM shall provide Construction Management (CM) 
services throughout the Project, from the preconstruction services through construction completion and 
shall closely coordinate such work with the Architect and City as provided by the Contract Documents. 
The GC/CM shall provide CM services, including but not limited to: 
 

1) Assistance in identifying safe work practices and requirements for construction; 
2) Assessing and recommending site logistics requirements; 
3) Recommending phasing, sequencing of work, and construction scheduling; 
4) Providing cost-estimating including MACC Negotiated Support Services budgeting; 
5) Determining and reconciling constructability issues and performing constructability analysis of the 

design documents prior to subcontract bidding; 
6) Assessing alternative construction options for cost savings; 
7) Identifying products for Value Engineering (VE) and engineering systems for life cycle cost design 

considerations and recommending all work necessary to support their implementation and; 
8) Participating in City of Tukwila Design and Construction Documents Phases coordination reviews. 

 
In addition, the GC/CM must be familiar with the local labor and subcontracting market and be capable of 
working with subcontractors to generate viable pricing alternatives. The GC/CM shall provide full general 
contracting services for construction of the Project in accordance with the requirements of the Contract 
Documents and RCW 39.10.210 through 39.10.410, except to the extent work is specifically indicated in 
the Contract Documents to be the responsibility of others. 
 
During preconstruction, the GC/CM shall provide preconstruction services as set forth in the 
preconstruction services contract and as such be a collaborating member of the project team with the City 
of Tukwila and the Architect during the Design and Construction Documents Phases prior to construction. 
The GC/CM shall be responsible for providing necessary consulting expertise to the City to ensure that 
the program scope is maximized and the construction budget and the Project schedule are met. 
 
5.0 SELECTION AND AWARD PROCESS 
 
The City is contracting for GC/CM services in accordance with the process authorized by RCW Ch. 39.10, 
including without limitation, RCW 39.10.210 through 39.10.410.  All Proposers must be registered by the 
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Washington State Department of Labor and Industries in accordance with RCW 18.27.020. The process 
for selection of the GC/CM firm, negotiation of the MACC, award of the GC/CM Contract, and payment for 
Preconstruction Services is as follows: 
 

5.1 Anyone interested in becoming the GC/CM must submit a Proposal in accordance with the 
requirements set forth in this Request for Proposals for GC/CM Services. 

 
5.2 On the basis of the evaluation criteria set forth in this RFP, the firms submitting proposals will be 

scored and ranked. The short list of firms will be asked to participate in an interview which will be 
scored.  The Interview scores and Proposal scores will be added together and the selection 
committee will select the qualified firms to submit a Final Proposal.  Firms selected to submit a 
Final Proposal will be provided with a Request for Final Proposals (RFFP) document providing 
additional details of the scope of Preconstruction Services, the estimated MACC, and the detailed 
Specified General Conditions requirements. The finalist firms will submit Final Proposals which 
are sealed bids for the Percent Fee, stated as percentage of the estimated MACC, and a fixed 
amount for the detailed Specified General Conditions Work in response to the RFFP.  

 
5.3 The Final Proposals will be evaluated and the scores added to the other scores. The firm with the 

highest score, based on the selection committee’s evaluation of the original Proposal and the 
Interview, and the results of the Final Proposal will be asked to submit a Preconstruction Work 
Plan. Subject to approval of the Preconstruction Work Plan by the City, the Contractor shall 
immediately execute an Agreement for Preconstruction Services, which shall be solely for the 
performance and payment of Preconstruction Services. If the Contractor fails to submit an 
acceptable Preconstruction Work Plan to the City within fourteen (14) calendar days of the City’s 
request, the PDA may select the next highest ranked firm for entering into an Agreement for 
Preconstruction Services and GC/CM contract. 

 
MACC negotiations will occur when the scope of the project is adequately defined and the 
Contract Documents are at least ninety percent (90%) complete as mutually determined by the 
GC/CM and the PDA, but no later than the conclusion of Construction Documents. 

 
At the time a MACC is successfully negotiated, the parties will sign the GC/CM Contract, which 
contract shall replace, supersede and incorporate the Agreement for Preconstruction Services, 
thereby merging the GC/CM Contract and the Agreement for Preconstruction Services. 

 
5.4 MACC negotiations will take place prior to execution of the GC/CM Contract. MACC negotiations 

shall be completed within 30 days of the receipt of the Contractor’s MACC estimate. The 
Contractor’s MACC estimate shall be completed no later than three weeks from receipt of the 
construction documents to be used for MACC negotiations. Should the Contractor and City not 
agree on a satisfactory MACC that the PDA determines to be fair, reasonable and within the 
available funds, the City may suspend or cancel the negotiations and begin to negotiate with the 
next highest ranked firm or terminate the process. Should the City choose to suspend or cancel 
the negotiations upon failure to achieve a MACC, such suspension or cancellation will be 
effective upon receipt of written notification to the Contractor. Contractor shall not be reimbursed 
for the cost of MACC negotiations. 

 
6.0 INFORMATIONAL MEETING 
 
An optional pre-proposal conference will be held at current Fire Station 51 on September 18, 2017 at 9:00 
A.M. at Tukwila Fire Station 51, 444 Andover Park E, Tukwila WA 98188. 
 
 
7.0 SUBMITTAL DEADLINE 
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One original unbound and (7) comb bound (8 ½ x 11 format) copies of the Proposal in response to this 
RFP containing the items listed in Sections 8 and 9 below must be received at the City of Tukwila offices 
no later than 3:00 P.M. on October 9, 2017. Submittals shall not be longer than 15 sheets (30 double 
sided pages). Submittals sent by mail or courier shall be sent to the address below and must be delivered 
to the City of Tukwila office by the deadline stated above. Faxed or e-mailed submittals will not be 
accepted. 
 
City of Tukwila 
Fire Stations 51, 52, 54 
6200 Southcenter Blvd 
Seattle, WA 98101 
Attention: Carrie Holmes 
206.793.6547 
cholmes@axispnd.com 
 
If there are questions about submittal requirements please contact the individual noted above either by e-
mail or phone.  Questions submitted after the questions due date and time will not be answered. 
 
Any addenda issued for this RFQ will be published at the following website address: 
www.TukwilaWA.gov/GCCMDocuments.  Contractors are responsible for checking the website prior 
to submission of Proposals for any addenda. If you are unable to download the addenda, you may 
contact the individual noted above.   
 
8.0 PROPOSAL FORMAT 
 
Every Proposer must reply to each of the evaluation criteria set forth below in a clear and concise 
manner.  Failure to reply to each criterion will result in proposal rejection.  Responses must be in the 
same order as listed, clearly separated and labeled by response. Brevity is preferred. Pay attention to 
specific requests for information. The submittals shall be organized in a manner that will enable the 
GC/CM selection committee to quickly access pertinent information. In consideration of the reviewer’s 
time, every effort should be made to avoid duplicating the information presented in the Proposal. 
 
Submittals shall not be longer than 15 sheets (30 double single sided pages). 
 
9.0 PROPOSAL EVALUATION CRITERIA: (70 points)  
 
All Proposals received will be scored by a selection committee consisting of representatives from the City  
and Fire staff, the Architectural consultant, and other project individuals assigned to the committee. Each 
evaluation criterion has been assigned points based on its relative value to the contract as a whole. The 
Proposal criteria and their associated points are as follows: 
 

9.1 Letter of Interest: (1 point) The Letter of Interest should not be more than two (2) pages long 
and may contain any information not shown elsewhere in the submittals. Clearly indicate the 
project name. 

 
9.2 Qualifications of the Firm: (10 points)  Provide a brief description of the history and capabilities 

of the firm. Describe types of projects or services the firm normally performs and dollar value of 
each. If the firm is a joint-venture, describe the component parts and indicate where the partners 
have had experience working together. 

 
9.3 Ability of the Firm’s professional personnel: (9 points)  Describe the proposed Project Team, 

including team members, the organization, and the responsibilities of each team member. 
Provide an organization chart showing the staffing proposal for the key individuals assigned to the 
Project Team. Prepare a separate listing for the preconstruction and construction phases. At a 
minimum, the corporate executive dedicated to the Project, the project manager, the 
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superintendent, the estimator, the scheduler, and the safety officer shall be identified. List the title 
of the position, the name and qualifications of the individuals to be assigned. For each individual 
identified in the proposal, include a resume with the history of employment, education, work 
experience, length of time with the firm, and any other information the selection committee might 
find useful in evaluating the qualifications and abilities of the individuals nominated, including but 
not limited to, experience in management of comparable projects, critical path method schedule 
preparation and analysis, and pricing and negotiation of change orders. Note: If selected, 
Proposer acknowledges that it will provide for the duration of the Project, the full complement of 
staff, including the specific persons identified in its Proposal. 

 
9.4 Past performance of the Proposer in Projects with Multiple Locations and Complex 

Phasing: (5 points)  What experience has the Proposer had in completing GC/CM and Total 
Contract Cost (TCC) projects? Provide a list of similar projects the firm has in the last seven 
years completed.  For each project provide a description of the project, the duration of 
construction, the final cost, a description of the Preconstruction Services performed, a reference 
with telephone number who is familiar with your firm’s performance in completing the project, and 
note if any of the individuals named in your Project Team participated as members of the project 
team for the listed project. If your firm has not completed five GC/CM projects in Washington, 
then list projects you believe were successfully completed using a similar GC/CM or (TCC) 
format. 

 
9.5 Ability of the Firm to meet time and budget requirements: (5 points) 

Describe how your firm would monitor and ensure the Fire Stations program scope is maximized 
and the construction budget and project schedule are met at every phase of the Design and 
Construction Documents development and during construction. What estimating and scheduling 
systems and management techniques does your firm employ to achieve success in the 
aforementioned items? Provide the following additional information for each of the five projects 
listed in your firm’s response to paragraph 9.4 above: 1) Owner’s original estimate; 2) original 
Total Contract Cost; 3) final contract cost; 4) original contract substantial completion date; and 5) 
actual date of substantial completion. 

 
9.6 Firm’s proximity to the Project location: (2 points)  

Demonstrate your firm’s experience in successfully completing construction projects in the 
Seattle/King County greater metropolitan area and your success in working with local 
subcontractors and suppliers, permitting officials and design professionals. Indicate your firm’s 
proximity to the Project location, familiarity with the local labor and subcontracting market, and 
capability of working with subcontractors to generate viable pricing alternatives. 

 
9.7 Recent, current and projected workload of the Firm and of Individual Team Members: (5 

points)  
What has been your firm’s annual volume (in dollars) of construction for the past five years? What 
is the anticipated volume for the current year and what is your plan for the next two years? How 
would your firm’s participation in this project affect that plan? Provide the firm’s bonding capacity 
and address the ability of the firm to bond this project. List the name, contact person, and 
telephone number of your bonding agent, and include a statement from your bonding agent 
pertaining to the commitment to bond this project.  We are requesting that the team members 
proposed by the firm be involved from start to finish. It is essential to project success that there be 
team member continuity.  Demonstrate your commitment to this and show team member 
availability through the project and phases.   

 
9.8 Firm’s approach to executing the Project: (10 points)  

Discuss the firm’s approach to construction and completing the project. Discuss the major 
challenges to successful completion and how the firm proposes to approach them. Describe any 
expectations of the City team, including but not limited to, the extent of on-site architectural and/or 
engineering representatives during major construction or installation phases. This project is 
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subject to the provisions of RCW 39.10.210 through 39.10.410, effective July 1, 2007. Specifically 
address your firm’s approach to RCW 39.10.370 (2), and (3). How would your firm approach the 
use of pre-MACC subcontractor bidding in establishing the negotiated MACC as authorized by 
RCW 39.10.370 (2)? Prior to establishment of the MACC, the City may consider authorizing the 
GC/CM to proceed with phased bidding, award of subcontract construction packages, and 
construction in accordance with RCW 39.10.370 (3), and as noted in Section 3.2. What risks and 
opportunities do these approaches present to the City and GC/CM? How would your firm propose 
that these risks be addressed in the MACC negotiations and in the contract? 

 
Describe your firm’s experience with working on projects seeking to maximize sustainable 
construction practices. Indicate initiatives the firm has employed to achieve sustainable features 
and/or construction processes beyond those defined in the Contract Documents. 
 
Include your experience and philosophy of utilizing EC/CM and MC/CM on these projects, noting 
anticipated pros and cons.   

 
 
9.9 Accident Prevention Program: (3 points)  

Provide a one page summary of your team’s accident prevention program and submit your team’s 
EMR and OSHA Lost time Accident Rate for the past five years. 

 
9.10 Preconstruction Services: (10 points)  

Describe your firm’s philosophy and approach to Preconstruction Services. Specifically 
address the following Preconstruction responsibilities: 

 
(1) Cost tracking, cost-estimating and reconciliation with second parties; 
(2) Providing Design and MACC Negotiated Support Services budgeting; 
(3) Providing Design and Construction Document coordination comments and verifying 

their implementation; 
(4) Determining and assessing constructability issues including providing assistance in 

identifying safe work practices and requirements for construction; 
(5) Proposing Value Engineering and assessing alternative construction options, 

products and engineering systems for cost savings and life cycle cost design 
considerations; 

(6) Investigation of existing conditions to ensure the construction documents will reflect 
the actual site conditions; 

(7) Scheduling, making recommendations for change and advising long lead 
procurement packages to ensure the project schedule; 

(8) Recommending phasing and sequencing of work to minimize impacts to FS 
operations; 

(9) Assessing and recommending Site logistics requirements; 
(10) Subcontract Plan preparation and procurement planning. 
(11) Provide two or more examples of projects that demonstrate the range of 

Preconstruction Services your firm has provided on previous GC/CM projects, or 
private sector projects with a TCC. 

 
9.11 Quality Control: (3 points)  

Provide a one page summary of your firm’s approach to quality control during construction 
including coordination of subcontract work and building systems commissioning. In this summary 
include a description of the quality control organization your firm plans to employ and the levels 
and authority of the individuals’ assigned quality control. 

 
Describe your firm’s experience utilizing Building Information Modeling (BIM) and how it might be 
applied to this project. Provide examples in which BIM was used by your firm, how it’s use added 
value to projects and how it ultimately benefits the City. What role would you propose be taken by 
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the A/E team in BIM? What issues might be expected in the application of BIM and how might 
they be addressed? Compare the cost of BIM to other coordination techniques including 
Coordinated Shop Drawings. 

 
9.12 Self-Perform Work (2 points)  

Indicate the scope of work the firm proposes to self perform and its ability to perform it.  Estimate 
the total scope of work that the firm proposes to self-perform on the project and state as a 
percentage of the total project.  Identify the work and state whether this is work the firm typically 
performs on construction projects, and the firm’s qualifications to self-perform the work. 

 
9.13  Past Performance on Workforce Diversity (5 points) 

The City of Tukwila is considering piloting a program similar to the City of Seattle’s CWA/PLA 
agreement for this project.  
 
Provide a summary of your firm’s performance in the state of Washington over the last five (5) 
years on projects of similar size and scope (whether delivered via the GC/CM delivery approach, 
or not) in utilization of SBE/DBE/WBE firms and hiring from economically distressed areas within 
the region where the project occurred.   
  
For each project, include the following: 

• Name of the project 

• Date of substantial completion  

• Name of the owner and contact person with email and phone 

• Final contract value 

• Owner’s utilization goals for the project (if any) and the overall percentage of the final 
contract value paid to SBE/DBE/WBE 

• Contractor outreach plan 

• Apprenticeship goals and utilization rates (if any) 

• Hiring goals and utilization rate of workers from economically distressed areas local to 
the project 

 
 
10.0 INTERVIEW: (45 points) 
 
After scoring Proposals the selection committee will select a short-list of the firms to interview.  Prior to 
the interview references will be checked by the selection committee. 
 
Should your firm be invited to Interview, questions will be directed solely to the proposed Project Team. At 
a minimum the corporate executive dedicated to the project, the project manager, the superintendent, 
estimator, and other key individuals responsible for Preconstruction Services shall be in attendance. In 
addition to presenting its qualifications, experience, and approach to the project, the Project Team will be 
expected to respond to questions from the selection committee regarding the Proposal as well as any 
questions that have been posed in the notification letter to your firm. 
 
11.0 FINAL PROPOSALS: (15 points) 
 
The firms that the selection committee believes to be the most qualified based upon their Proposal and 
Interview scores will be requested to submit a Final Proposal for Percent Fee and Specified General 
Conditions Work. Final Proposals will be evaluated as follows: 
 Low Conforming Proposal - 15 points 
 Proposals within 5% of Low Proposal* - 14 points 
 Proposals within 10% of Low Proposal* - 12 points 
 Proposals within 15% of Low Proposal* - 9 points 
 Proposals within 20% of Low Proposal* - 5 points 
 Others - 0 points 
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* Computed as follows: Proposal being evaluated - Low Conforming Proposal 
Low Conforming Proposal Firms asked to submit Final Proposals shall submit two bid numbers on a Final 
Proposal Form to be provided. The first number shall be for the Percent Fee, the second shall be for the 
Specified General Conditions Work. The terms Percent Fee and Specified General Conditions Work will 
be specifically defined in the Request for Final Proposals (RFFP) to be provided to those firms selected to 
submit Final Proposals. 
 

11.1 State your Percent Fee as a percentage and multiply it by the estimated “MACC” (Maximum 
Allowable Construction Cost) indicated in the RFFP document to determine a single lump sum 
number for the dollar amount of the Percent Fee. The dollar amount of the Percent Fee will be 
added to the fixed dollar amount for the detailed Specified General Conditions Work to 
determine a single number for the proposal sum. 

 
11.2 In completing the Final Proposal Form, the Proposer must enter a number for both the Percent 

Fee and the detailed Specified General Conditions Work. No other entries, modifications, or 
qualifications shall be made to the Final Proposal Form.  Failure to comply in full with these 
requirements shall be grounds for a Final Proposal being declared non-responsive. The City 
reserves the right to reject any or all Final Proposals, and to waive informalities or non-material 
irregularities in the Final Proposals received. 

 
11.3 The name, address, and Contractor's registration number shall be typed or printed on the Final 

Proposal Form in the space provided. 
 
11.4 Final Proposals must be (1) submitted on the forms furnished by PDA or on copies of those 

forms, and (2) manually signed in ink. The person signing the Final Proposal Form must initial 
each page. 

 
11.5 Proposers shall submit bid amounts in the format provided in the Final Proposal Form. Only the 

amounts and information asked for in the Final Proposal Form furnished will be considered as 
the bid. All blank spaces must be filled in.  Failure to complete the blank spaces will result in 
proposal rejection. 

 
11.6 Clearly identify the project name on the outside of the bid envelope. 

 
12.0 FINAL SELECTION 
 
The firm with the highest total score (Total Possible: 130 points) resulting from the selection committee’s 
scoring of the Proposal, the Interview, and the results of the Final Proposal will be selected to provide 
Preconstruction Services and for MACC negotiations. In the event of a tie in total score the firm with the 
lowest conforming Final Proposal (bid) will be selected. 
 
13.0  Contract Document 
 
Attachment IV is a DRAFT Pre-Construction Contract.  The City anticipates using a modified A201 with 
project specific attachments.  Also anticipated is a modified AIA agreement for BIM protocol.   
 
 
Attachments: 
I Project Description 
II Project Justification 
III Weinstein A+U Documents 
IV Pre-Construction Contract DRAFT  
V Public Advertisement for GC/CM 
VI Preliminary Project Schedule 
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VII Payment and Performance Bond 


